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(1--- ALBANESE

f.soli DEVELOPMENT CORPORATION

BID PACKAGE Reference: Lampworks - Harrison NJ
Leveling Sheet

Bid Date: July 1, 2015
Print Date:
Bid Taker: Matt Frankenberry

)anese Developm

ADC Estimate

Force Services

Box 8019 Englewood ,NJ 071

845-271-3266

Lou Faliciano

BP#1

Selective
Demolition

$117,000

Documentation

ADC

Lampworks Construction Proceedure Manual 6-29-15

Demolition Contractors Scope of Work 6-29-15 1 1

Specification 024119 Selective Demolition

Minno Wasko Demolition Drawings dated 10-31-14, BA Parapet Probe 2015-08-04, MF Walk Thru - Added
Selective Demo 8-6-2015, Structural Probe Plan Dated 2015-07-24

Scope of Work

General:

Assume full responsibility for Demolition means and methods to ensure structural stability of all buildings and
safety of all persons and pedestrians. NIC

LEED Waste Management Plan - Actively implement practices and proceedures to track the diversion of all
material leaving job site. Although LEED is not being implemented at this time, if at a later date the project
chooses to implement LEED, the tracking and disposal data will be required.

Contractor shall meet all required local, state, and federal requirements to properly dispose of all debris leaving
the site.

Daily cleanup is required. At no time shall site be left unclean with safe passage throughout

1

1 1

Full time safety supervision required.

Continuous Fall Protection at perimeter, stairs and elevator shafts, floor openings, etc.

by contractor shall be protected immediately with a minimum 3/4" plywood spraypainted to
per OSHA standards. If Hole is Larger than 2x2 erect barricade to prevent any fall throughs.

securiy protect any openings that are created to pertorm their worK with plywood protection for
weather from enetering the building.

all utility valves. Cut and remove all utilities after main valved outlet shut off by plumber or
electrician.

provide temporary utilities - light, power, water, toilets, etc.,
temporary trailer/shanty/storage for own personal

existing building upon issuance of Demolition Permit.

attend progress meetings as required.

slective demolition of all interior existing building components. All interior office spaces,
outlets, sprinkler system, brackets supporting wall heating elements or other equipment to be

or ceiling, as described in the Demolition Scope dated Tuesday August 4th, 2015

sprinkler/standpipe

and bracing as required to perform contractors work

of building and site at all times

and Sedimentation Control Plan.

to include:

OSHA Protection:

All openings created
identify hole below
Uontractor shall

saftey and to prevent

Verify location of
disconnect by the

Contractor shall
Contractor to provide
Maintenance of

Contractor shall

General - provide
lighting conduit,
removed from wall

Remove existing

Temporary Shoring

Maintain stability

Comply with Erosion

Protection of public

1

1

1 1 NIC
1 1 NIC
1 1 NIC

As required

1 i. full crew is on site, ye

I 1 As required

1 I

I I NIC

1

Protection of neighboring buildings to perform contractors work

Sidewalk Sheds as required to perform work

Fencing/Barricades - as required to perform contractors work

Full height scaffolding with netting as required to perform contractors work

Provide all required signage and safety zones to ensure the safty of all workers

Dust control program.

Provide interior scaffolding/lifts as required to perform contractors work

Sidewalk Bridge as required to perform contractors work

1 1

1 1 Non required

1 1 as required

1 1 NIC

I

1 1

1 V As required

I NIC

Specific Requirements:

Phase 1 - Selective Demolition I I Inc!

Building A, B, C:

All items to be demolished shall be removed of and disposed of propelry according to all local, state, and
federal regulations

Waste Management Plan shall be prepared by contractor that will identify how the contractor proposes to
track waste being removed from site. 1

Remove all plumbing, electric, sprinkler lines from main shut off valve or switch service out to space that has
been shut off by plumber or electrician. 1

Remove all ceiling grid, tile, and light fixtures from stairwells 1

Remove all convectors, convector support brackets, electrical piping. electrical outlets, and equipment from
ceiling and walls, include any paneling, shelving, misc wood strips, steel brackets at floor, misc, hung
heaaters and equipment,

Remove all office space partitions, ceilings, lights, shelving, carpet, bathrooms, toilet partitions, etc from
office spaces and misc enclosed areas:
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Remove and dispose of all building contents including, but not limited to, all miscellaneous FFE (fixtures,

furniture and equipment), office equipment, shelving, spare materials, all miscellaneous garbage and

debris and miscellaneous construction materials. V V

_ Removal and disposal of all interior building systems and finish components

Removal and disposal of interior non-structural building elements such as gypsum wall board (GWB) and

associated framing, masonry walls, partitions, etc

I 

I

V 

V

  Bathrooms Building A, B,C (except building A - 2nd floor bathroom) V I

Remove all ceiling grid and ceiling tile V I

Remove all wood paneling, all walls, all misc interior items that are not structural. I V

Remove all toilet partitions, tile from walls, cabinets, shelving,etc from all bathrooms  I
V

I 
VRemove all cabinets,shelving, all piping from walls and ceilings

Remove all hung ceilings from stairwells, including lights, conduit, bx, hangers etc, to leave all wall and
ceiling surfaces free and clear to perform lead abatement. . V V

Probe Work

Probe

V

$16,750

Footing work - 4x4x down to existing footing bottom

Building A - Slab 3 FP-1, FP-2, FP-3, FP-4 /

Building B - Slab 1 FP-5 V V

Building C - Slab 2 FP-6, FP-7 V V

Sub-Tote/probes

Probes

- 2nd Floor

- 2x2

6 v V

Slab probes

Building A 6 SP-1, Sp-2, Sp-3, SP-4, SP-5, Sp-6 V V

Building B - 2nd Floor 1 SP-7 V V

Building B - 3rd Floor

Building

V V

C - V V

Sub-Total probes

- 2x2

7 V V

Wall Probes hole

V_ Building

Building

A - 1st Floor 4 WP-1, WP-2, WP-3, WP-4 V

A - 2nd Floor 4 WP-5, WP-6, WP-7, WP-8 V V

Sub-Total probes 8 V V

Remove finish to confirm
Beam Drop 2 East and West Stairwell V V

Roof Probes

A - Roof

- 2x2 openings

Building 6
RF-1, RF-2, RF-3, RF-4, RF-5, RF-6

V V

Building B - Roof 1 RF-7 v V

Sub-Total probes 7 V V

Total Probes 28 V I V

Safety V V

Contractor shall include all requirements per the Demolition Contractor Scope of work Document date 6-29-15 I V

Provide on site supervision while any personnel is on site

I V

Provide site logistics and provide tool box talks for men informing them of all designated exits and safety I V

6' tie-off for all required activities I V

Rails at any ledge or pit that poses a fall hazard I V

All on site personnel to be 10 hr. OSHA trained I V 

Submit Pretask Safety Plans immediately after award for high risk activities
I I

Contractor shall clean up all debris on a daily basis and sipose of them same into rubbish containers provided by
contractor so as to maintain an clean and safe job site I V 

Contractor shall provide all temporary light and power require to perform the work safely V V
I

,Schedule Milestones
Mobilization in Days
Total duration
Remove Building B Office Space © 1st floor including misc fences, radiators, etc..
'Remove Building A 1st Floor
Days to Demobilize

Exclusions
No elevator Fees or standby V Not Required

No shoring or bracing V
As required for
contractors work
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108

Needle beams NIC

Wall pinning V As required

bridging or scaffolding V
As required for
contractors work

crane rentals 1
As required for
contractors work

Asbestos, ACP 5 1

1

1

V

NIC  

NIC  

NIC  

NIC

lead remediation

lead maintenance programs

UST/AST removals

Any Soil remediation V NIC  

air monitoring 1 NIC

vibration monitoring 1 NIC  

brick/Masonry repairs, concrete repairs 1 NIC
Overtime I NIC  

Fire watch I
As required for
contractors work

Police wath/detail I NIC 

Job Status

Tax Status
Provide Tax Exempt

Certificate

Onsite  WC & GL Insurance
Offsite WC & GL Insurance

111 Mill

$133,750
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